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CITY OF TORRINGTON 
Addenda # 3 

  
 THE FOLLOWING CHANGES TO THE PROJECT MANUAL 
 SHALL BECOME A PART OF THE DRAWINGS, 
 SPECIFICATIONS, BIDDING REQUIREMENTS AND CONTRACT 
 DOCUMENTS; SUPERSEDING PREVIOUSLY ISSUED DRAWINGS,           
 SPECIFICATIONS, BIDDING REQUIREMENTS, CONTRACT 

DOCUMENTS AND ADDENDA, TO THE EXTENT MODIFIED BY 
THIS ADDENDUM.  

 
 BID # STR-016-040513 BATHROOM ALTERATIONS – SULLIVAN SENIOR CENTER  
 
Date of bid opening: April 5, 2013 Time: 10:00 AM  Location:  City Hall, 140 Main St., Room 206, Torrington 
 
Must submit signed addenda with bid. 
 
The City of Torrington reserves the right to accept or reject any or all bids or any portion thereof, to waive 
technicalities, and to award the contract as will best serve the public interest. 
 
Dated in Torrington: March 21, 2013              Purchasing Agent _________________________  

             Pennie Zucco                                            
Bid Submitted By:____________________________ 
       ____________________________________ 
Name of Company____________________________ Signature 
       ____________________________________ 
Date __________________________   Title 
 
The following changes to the Project Manual shall become a part of the Drawings, 
Specifications, Bidding Requirements and Contract Documents; superseding previously 
issued Drawings, Specifications, Bidding Requirements, Contract Documents and Addenda, 
to the extent modified by this Addendum. 
 
CLARIFICATIONS 
 
You must be a plan holder who has purchased a set from the town to bid this project. 
You must have attended and signed-in at the mandatory pre-bid walk through on site to bid this project. 
 
The existing activities room will remain occupied and in use during normal business hours from 
8am -5 pm; The contractor shall maintain strict dust control and coordinate work activities with the 
owner. 
 
Other toilet facilities are available to the users while these are being worked-on.  Both bathrooms 
may be worked on simultaneously. 
 
Normal operation hours of the facility are 8am -5pm Monday –Friday.  The contractors are also 
permitted to work before and after these hours and on weekends and must coordinate this with the 
owner upon award of the contract. 
 
Fixture mounting heights change from the existing, even when the fixture is located at the same 
horizontal dimension in the room.  See the drawings for the new fixture mounting heights. 
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Contractors may come between 8-5 on Monday –Friday to see the area of work again before bid 
day, Contact Joel Sekorski at 860-482-4151 to arrange this. 
 
Building Department Fees will be waived, but the State Fees of $0.26/$1,000 must still be paid by 
the Contractor. 
 
Dumpsters shall be located in the rear parking lot during construction, (the side toward the river). 
 
Pre-Bid Meeting Sign-In sheet, dated March 21, 2013, attached. 
 
CHANGES TO SPECIFICATIONS 

TABLE OF CONTENTS 
DIVISION 01 – GENERAL REQUIREMENTS 
Add the following Section: 
01 23 00 ALTERNATES 
 
BIDDING AND CONTRACT REQUIREMENTS 
FORM OF PROPOSAL 
Delete in its entirety and replace with new Form of Proposal, attached, dated   March 21, 2013 – Addendum 
No. 3. 
 
DIVISION 01 – GENERAL REQUIREMENTS 
Section 01 23 00 “Alternates” 
Add the following Section in its entirety, attached, dated March 21, 2013 – Addendum No. 3. 
 
DIVISION 6 –  WOODS, PLASTICS AND COMPOSITES 
Section 06 40 23 “INTERIOR ARCHITECTURAL WOODWORK” 
Delete subparagraph 2.7  
 
CHANGES TO DRAWINGS 
 
PFPE-1 BATHROOM PLANS AND DETAILS 
 
2/PFPE-1 Delete note “ETR” at two women’s toilets and replace with demolition note “PD3” 
1/PFPE-1 (Plumbing) At two unlabeled women’s toilets insert label WC-2 
2/PFPE-1 Notes PD-5 and associated removal of the drinking fountains shall be labeled as part of 
Alternate #1 
1/PFPE-1 (Plumbing) Relocate EWC-1 to location of existing water fountain to be removed in 
front of Men’s Room and label as part of Alternate #1; relocate sprinkler head in ROOM A110 to 
match existing location. 
1/PFPE-1 (Electrical) Delete electrical scope of work in room A110 from project 
Provide diffusers and exhaust screens in new suspended ceiling and connect to existing system at 
the existing locations. 
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A1.01 BATHROOM PLANS AND DETAILS 
 
2/A1.10 LARGE SCALE TOILET PLANS: See SKA-1 for revisions to vestibules and closet. 
 
Room A110: Replace existing bi-fold closet doors and hardware in the existing opening with new 
wood doors finished to match the new bathroom doors; within the existing wood frame.  Hardware 
to match the existing.  The existing opening is approximately 9’-4” in width, and shall be 
coordinated in the field. 
 
Revise Demolition Note 12: Delete “6/A4.01” and replace with “2/R1.01” 
Revise Demolition Note 10: Add words “(ALTERNATE #1) 
 
3/A1.01 MAIN LEVEL PARTIAL REFLECTED CEILING PLAN: Delete ceiling work in Coats 
A110 except sprinkler.  Insert note “provide gypsum soffit to head of new casework, typical of two 
locations.  
 
5/A1.01 LAVATORY STORAGE; Insert Note: Provide end panel at exposed end where it occurs.  
 
T01 Casework Section: Revise dimensions at the top of the casework to read “2’-1” OR 1’-9” AS 
INDICATED” and “2’-0” or 1’-8” AS INDICATED” 

ATTACHMENTS 

Pre-Bid Meeting Sign-In sheet, dated March 21, 2013. 
Form of Proposal- March 21, 2013 – Addendum No. 3 
 
Specifications: 
Section 01 23 00 “Alternates” – March 21, 2013 – Addendum No. 3 
 
Sketches: 
SKA-1 – Closet Layout Revisions – March 21, 2013 – Addendum No. 3 
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           Representative Name        Company Name    Phone/Fax                             Email Address 

Brian Dovyard Scope Construction Company, Inc. 
860-832-8335 
860-832-8388 (F) 
 

 
sboos@scopeconstruction.com 

 
David Goldschmidt 

 
Shielding Media 

860-236-9993 
860-236-9991 (F) 
 

 
smllc74@yahoo.com 

 
Anna Badera 
 

Blake Contracting, LLC 860-250-6870 
 
blakecontractingllc@gmail.com 

 
Jason Plourde 
 

Plourde Enterprises 860-722-3523 
860-229-6389 (F) 

 
plourde@hotsheet.com 

 
Roger Evitts 
 

RK Electric, LLC 203-439-0579 
203-272-7509 (F) 

 
rkelec@cox.net 

 
Nelson Reis 
 
Rod Oneglia 

Burlington Construction Co., Inc. 860-482-5017 
860-496-0639 (F) 

 
nelsonreis@burlingtonconstruction.com 
 
roneglia@burlingtonconstruction.com 

 
Malcolm Arnold 
 

M.A. Arnold II LLC 860 729-9973- 
 
malcolmaa@aol.com 

 
Thomas Carley Thomas Custom Builders 860-491-1448 

860-309-2630 (F) 
 
thomascustonbuilders@hotmail.com 
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Steven Grening 
 

West State Mechanical, Inc. 860-482-5919 
860 489-2686 (F) 

 
wsm_steve@yahoo.com 

 
    

 



SULLIVAN SENIOR CENTER                                                          BATHROOM ALTERATIONS 
TORRINGTON, CT KBA #11002.01 
 

SECTION FOP – Page 1 of 3 
FORM OF PROPOSAL 

March 21, 2013 – Addendum No. 3 

 
FORM OF PROPOSAL 

 
Bathroom Alterations 
Sullivan Senior Center 

Torrington, CT 
 
 
 
TO: Pennie Zucco, Purchasing Agent 
 City of Torrington – City Hall 

140  Main Street, 2nd Floor 
 Torrington, CT 06790 
 
Pursuant to and in compliance with your “Invitation to Bid” relating thereto, the undersigned, 
 
 

(Name of Firm) 
 
having visited the site and carefully examined the Drawings, Bidding Documents and complete 
Specifications dated March 15, 2013 together with all Addenda issued and received prior to scheduled 
closing time for recipient of Bids as prepared by the Architects, KAESTLE BOOS ASSOCIATES, INC., 
416 Slater Road, New Britain, Connecticut, hereby offers and agrees as follows: 
 
To provide all labor, materials, and all else whatsoever necessary to erect and properly finish all work in 
connection with the  
 

Bathroom Alterations 
Sullivan Senior Center 

Torrington, CT 
 
 
to the satisfaction of the Architect and Owner for the sum of: 
 
____________________________________________________($                      ) 
 
to provide all labor, materials, and all else whatsoever necessary to construct all improvements described 
in the specifications. 
 
If awarded this Contract, we will execute a Contract with the City of Torrington, Owner of the property. 
 
 
 
 
 
 
 
 
 



SULLIVAN SENIOR CENTER                                                          BATHROOM ALTERATIONS 
TORRINGTON, CT KBA #11002.01 
 

SECTION FOP – Page 2 of 3 
FORM OF PROPOSAL 

March 21, 2013 – Addendum No. 3 

ALTERNATES 
 
The undersigned Bidder further proposed and agrees that should the following Alternates be accepted and 
included in the Contract, the amount of the Lump sump Bid, as heretofore stated, shall be adjusted by the 
amount of said Alternates.  All materials and workmanship shall be in strict accordance with the 
Drawings and specification and shall be in place prices. 
 

Alternate No. 1: DRINKING FOUNTAINS: 
1. Provide all necessary labor and materials to remove the two existing drinking fountains, 

patch the walls and provide a new dual height drinking fountain at the location of one of 
the existing fountains, as indicated on the drawing A1.01. 

2. In the base bid, the existing drinking fountains are to remain. 
 
        Add $________________________ 
 
 
CONTRACT TIME 
 
The undersigned Bidder hereby certifies that Substantial Completion and Final Completion will be 
achieved in accordance with the time designated in the General Conditions of the Contract for 
Construction. 
 
The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work.  The Bid includes Addenda listed below and 
they are hereby acknowledged: 
 

Addendum No. # _______          Dated ____________________ 
  

Addendum No. # _______  Dated ____________________ 
   

Addendum No. # _______  Dated ____________________ 
 
 
 



SULLIVAN SENIOR CENTER                                                          BATHROOM ALTERATIONS 
TORRINGTON, CT KBA #11002.01 
 

SECTION FOP – Page 3 of 3 
FORM OF PROPOSAL 

March 21, 2013 – Addendum No. 3 

ATTACHMENTS 
Enclosed herewith, is the Bid Security which is in the form of: 
 
 Bid Bond   (      )  Certified Check   (      ) 
 
In the Amount of  
$_________________________________________________________________Dollars 
 
 
SIGNATURE 
 
      ____________________________________ 
      Contractor Firm 
 
      ____________________________________ 
      Authorized Signature 
 
      ____________________________________ 
      Printed Name and Title 
 
      ____________________________________ 
      Business Address 
 
      ____________________________________ 
      City and State 
    
      ____________________________________ 
      Telephone Number 
 
      ____________________________________ 
      Telephone Fax Number 
 



SULLIVAN SENIOR CENTER                                                          BATHROOM ALTERATIONS 
TORRINGTON, CT KBA #11002.01  
 

SECTION 01 23 00 – Page 1 of 2 
ALTERNATES 

March 21, 2013 – Addendum No. 3 

SECTION 01 23 00 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Contractor, Subcontractors, and/or suppliers providing goods and services referenced in or 
related to this Section shall also be bound by the Related Documents identified in Division 01 
Section “Summary.” 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the Bidding Requirements that may be added to or deducted from the Base Bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work.  No other adjustments are made to the 
Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or 
deferred for later consideration.  Include a complete description of negotiated modifications to 
alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification 
Sections referenced in schedule contain requirements for materials necessary to achieve the 
work described under each alternate. 
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SECTION 01 23 00 – Page 2 of 2 
ALTERNATES 

March 21, 2013 – Addendum No. 3 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1: DRINKING FOUNTAINS: 
1. Provide all necessary labor and materials to remove the two existing drinking fountains, 

patch the walls and provide a new dual height drinking fountain at the location of one of 
the existing fountains, as indicated on the drawing A1.01. 

2. In the base bid, the existing drinking fountains are to remain. 

END OF SECTION 01 23 00 
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